
Contract Number Contract Title SR Number SRMP Begin Execution Date Standard Item Number Contract Item Number Item Description Unit Of Measure Code Engineers Planned Item Quantity Item Quantity Item Unit Price ItemTotal Amount Engineers Planned Item Amount Prime Item Bid Amount Current Item Amount Current Item Quantity
4193 148 MICROPILE VERIFICATION LOAD TESTING EACH 1 1 30,000.00 30,000.00 10,000.00 30,000.00 30,000.00 1
4157 147 MICROPILE EACH 85 85 4,300.00 365,500.00 510,000.00 365,500.00 365,500.00 85
4194 149 MICROPILE PROOF LOAD TESTING EACH 5 5 1,750.00 8,750.00 12,500.00 8,750.00 8,750.00 5

0 174 MICROPILE VERIFICATION LOAD TESTING EACH 1 0 0.00 0.00 11,400.00 15,000.00 0.00 0
0 173 MICROPILE EACH 10 0 0.00 0.00 170,000.00 70,000.00 0.00 0
0 175 MICROPILE PROOF LOAD TESTING EACH 4 0 0.00 0.00 11,400.00 12,000.00 0.00 0

008122 Us 2, W Of Leavenworth - Slope Stabilization 002 91.2 05/25/2011 0 28 C.O. #4 - MICROPILE FOUNDATION EACH 4 9,350.00 18,700.00 9,350.00 2
0 279 MICROPILE VERIFICATION LOAD TESTING EACH 2 4 4,000.00 8,000.00 10,000.00 4,000.00 4,000.00 2
0 280 MICROPILE PROOF LOAD TESTING EACH 4 8 4,000.00 16,000.00 20,000.00 8,000.00 8,000.00 4
0 132 C.O. #7 - MICROPILE VERIFICATION TEST - CREDIT L.S. 0 0.00 -6,000.00 -3,000.00 0
0 32 MICROPILE EACH 24 48 36,000.00 432,000.00 240,000.00 216,000.00 216,000.00 24
0 33 MICROPILE VERIFICATION LOAD TESTING EACH 2 4 26,000.00 26,000.00 20,000.00 13,000.00 13,000.00 2
0 14 MICROPILE VERIFICATION LOAD TESTING EACH 2 4 42,000.00 84,000.00 50,000.00 42,000.00 42,000.00 2
0 15 MICROPILE PROOF LOAD TESTING EACH 8 15 4,800.00 36,000.00 80,000.00 19,200.00 19,200.00 8
0 13 MICROPILE EACH 88 176 17,600.00 1,548,800.00 1,320,000.00 774,400.00 774,400.00 88
0 40 MICROPILE SHELL EACH 17 34 8,200.00 139,400.00 102,000.00 37,400.00 37,400.00 17
0 38 UNANCHORED MICROPILE EACH 8 16 23,000.00 184,000.00 80,000.00 104,000.00 104,000.00 8
0 39 ANCHORED MICROPILE EACH 9 18 34,000.00 306,000.00 180,000.00 126,000.00 126,000.00 9
0 39 ANCHORED MICROPILE EACH 9 34 28,000.00 476,000.00 180,000.00 126,000.00 126,000.00 9
0 38 UNANCHORED MICROPILE EACH 8 16 26,000.00 208,000.00 80,000.00 104,000.00 104,000.00 8
0 40 MICROPILE SHELL EACH 17 50 4,400.00 110,000.00 102,000.00 37,400.00 37,400.00 17
0 903 MICROPILE EST. 0 0.00 0.00 0.00 0

999 0 04/21/2004 0 903 MICROPILE EST. 0 0.00 0.00 0.00 0
0 16 MICROPILE EACH 27 54 20,840.00 562,680.00 190,080.00 372,600.00 0.00 0
0 18 MICROPILE VERIFICATION TEST EACH 1 2 45,250.00 45,250.00 11,000.00 34,250.00 34,250.00 1
0 19 MICROPILE PROOF LOAD TEST EACH 1 2 21,400.00 21,400.00 6,600.00 14,800.00 14,800.00 1
0 18 MICROPILE VERIFICATION TEST EACH 1 2 68,500.00 68,500.00 11,000.00 34,250.00 34,250.00 1
0 60 CO#1, MICROPILE REVISED EACH 26 30,283.70 393,688.11 196,844.05 13
0 16 MICROPILE EACH 27 0 0.00 0.00 190,080.00 372,600.00 0.00 0
0 19 MICROPILE PROOF LOAD TEST EACH 1 2 29,600.00 29,600.00 6,600.00 14,800.00 14,800.00 1
0 119 MICROPILE PLAN CHANGES L.S. 0 0.00 17,319.16 8,659.58 0
0 19 MICROPILES EACH 24 48 16,200.00 388,800.00 240,000.00 194,400.00 194,400.00 24
0 20 MICROPILE VERIFICATION LOAD TESTING EACH 1 2 45,000.00 45,000.00 10,000.00 22,500.00 22,500.00 1
0 21 MICROPILE PROOF LOAD TESTING EACH 1 2 5,200.00 5,200.00 5,000.00 2,600.00 2,600.00 1
0 10 MICROPILE VERIFICATION LOAD TESTING EACH 1 2 44,000.00 44,000.00 10,000.00 22,000.00 22,000.00 1
0 9 MICROPILE EACH 9 18 19,000.00 171,000.00 90,000.00 85,500.00 85,500.00 9
0 11 MICROPILE PROOF LOAD TESTING EACH 1 2 10,000.00 10,000.00 4,000.00 5,000.00 5,000.00 1
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005849 Sr 5, Great Northern Rr Br 5/710 Pin Piles 005 226.99 05/19/2000

006444 Sr433, Lewis And Clark Bridge 433/1 Deck Replaceme 433 0 01/13/2003

006576 Shaw Island Ferry Terminal Slip Reconstruction 06/11/2003

000 0 06/11/2003

006737 Friday Harbor Ferry Terminal, Preservation 04/21/2004

000 0 04/21/2004

007402 Yesler Way Vic Foundation Stabilization 099 31.05 09/27/2007

007677 Sr 285, George Sellar Bridge Additional Eb Lane 285 0.13 04/13/2009

007847 Sr 99, Alaskan Way Viaduct - Replacement S Holgate 099 26.55 05/24/2010

008127 I-90, Snowshed To Keechelus Dam Phase 1c - Replace 090 58 08/19/2011

008670 I-5, Portland Avenue To Port Of Tacoma Road - Nort 005 134.62 12/22/2014


